
2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 8 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D. #1 8170-15-71 
 Highway/Street: STH 70 
 Termini/Location: Flambeau River Bridge 
 County: Sawyer 
 Length:  Not Applicable 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: The project requires maintaining a containment enclosure at structure.  

STH 70 traffic shall remain open to one lane of traffic at all times. 
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,000 
 
 Project I.D. # 2 8824-08-71 
 Highway/Street: STH 25 
 Termini/Location: Engle Creek Bridge 
 County: Barron 
 Length:  Not Applicable 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: The project requires maintaining a containment enclosure at structure.  

STH 70 traffic shall remain open to one lane of traffic at all times.  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $0 - $99,999 
 
 Project I.D. # 3 8744-22-71 
 Highway/Street: STH 13 
 Termini/Location: STH 13 Bridge Painting, multiple locations 
 County: Douglas 
 Length:  Not Applicable 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: The construction area will be open to at least one lane of traffic 
  during the performance of the work under this contract.   
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: Structure repainting recycled abrasive, negative pressure containment and  
collection of waste materials, portable decontamination facility. 
 
Complexity Level:  Low 
 
Associated Contracts: Not Applicable  
 
Restrictions: Not Applicable 
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Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See major items of work for required certification. 
Duties:  Inspection, measurement of quantities, project record keeping. 
 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  2 
 
 Project I.D. #1 8595-04-71 
 Highway/Street: STH 194 
 Termini/Location: Main Creek Bridge 
 County: Rusk 
 Length:  0.037 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed to through traffic 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $500,000 – $749,9999 
 
 Project I.D. # 2 8595-07-71 
 Highway/Street: STH 194 
 Termini/Location: Box Culvert Replacement 
 County: Rusk 
 Length:   
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed to through traffic 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Grading, subbase 12 – inch, base aggregate dense, HMA pavement type 
E-1, structure replacement, culvert replacement, beam guard. 
 
Complexity Level: Medium 
 
Associated Contracts: This bridge replacement and culvert box replacement are tied together as 

one contract. 
 
Restrictions: No in stream disturbance should take place, from March 15 to May 31. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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 Project I.D. # 3 8798-11-71 
 Highway/Street: CTH D 
 Termini/Location: Chippewa River Bridge 
 County: Rusk 
 Length:  0.210 miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: CTH D traffic will be detoured onto Rusk CTH E, Chippewa CTH M, and 

STH 27 during construction 
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Preparation decks types 1 and 2, joint repair, concrete masonry overlay 
decks, expansion device modular, HMA pavement type E-0.3, class a steel plate beam guard. 
 
Complexity Level: Low 
 
Associated Contracts: Not Applicable 
 
Restrictions: This project is scheduled to start June 1, 2005 with a completion date of 
August 26th. Swallow nests have been observed under the existing bridge. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 

D8, 12 Packages including 2 FS Construction Master Contracts  Page 4 of 18 



CONSULTANT PACKAGE NO.  3 
 
 Project I.D. #1 1570-28-71 
 Highway/Street: USH 8 
 Termini/Location: STH 25 Intersection – City of Barron 
 County: Barron 
 Length:  0.110 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed with Detour 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work:  Portland Concrete Cement, curb and gutter, sidewalk replacement, 
pavement marking, traffic signals and lighting. 
 
Complexity Level: Low 
 
Associated Contracts: Not Applicable  
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
 
 Project I.D. #2 8824-06-71 
 Highway/Street: Yellow River Bridge 
 Termini/Location: STH 25 
 County: Barron 
 Length:  0.025 miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary traffic signals. One lane of traffic will be closed throughout 

construction. Rehabilitation will take place half at a time.  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: Deck preparation, concrete masonry overlay decks, base aggregate dense 
and HMA pavement type E-1.  
 
Complexity Level: Low 
 
Associated Contracts: Not Applicable 
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Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
 
 Project I.D. # 3 8370-04-71 
 Highway/Street: North Fork Clam River Bridge 
 Termini/Location: Local Road 
 County: Burnett 
 Length:  0.076 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed to through traffic 
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work:  Grading, base aggregate dense, box culvert replacement 
 
Complexity Level:  Low 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  4 
 
 Project I.D. # 1 8570-09-71 
 Highway/Street: STH 48 
 Termini/Location: CTH NN - NCL 
 County: Barron 
 Length:  6.447 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: The roadway will be open to through traffic during construction 
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
Major Items of Work: Grading, subbase 12 -inch, base aggregate dense, HMA pavement type 
E-1, beam guard, culvert replacement, pavement marking. 
 
Complexity Level: Medium 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDOT will provide the project manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
 
 Project I.D. # 2 8570-13-71 
 Highway/Street: STH 48 
 Termini/Location: Agnus - Birchwood 
 County: Washburn 
 Length:  2.377 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: The roadway will be open to through traffic during construction  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Remove asphaltic surface milling, hma pavement type E-1, base 
aggregate dense, beam guard, pavement marking. 
 
Complexity Level: Low 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
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Project Manager Required: No, WisDot will provide the Project manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  5 
 
 Project I.D.  8820-10-71 
 Highway/Street: STH 48 
 Termini/Location: Luck – CTH E (S) 
 County: Polk 
 Length:  11.160 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: STH 48 will be open to through traffic at all times. 
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work: Pulverize and relay, base aggregate dense, hma pavement type E-0.3, 
culvert pipe replacement, beam guard, pavement marking. 
 
 
Complexity Level: Medium 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDot will provide the Project manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  6 
 
 Project I.D. # 1 8590-21-71 
 Highway/Street: STH 40 
 Termini/Location: Becky Creek - NCL 
 County: Rusk 
 Length:  10.28 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: STH 40 shall remain open to through traffic at all times  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Pulverize and relay, base aggregate dense, hma pavement type E-0.3, 
pavement marking. 
 
Complexity Level: Medium 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
 
 Project I.D. # 2 8771-06-71 
 Highway/Street: CTH M 
 Termini/Location: Rusk County Line – CTH W 
 County: Sawyer 
 Length:  9.01 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: CTH M shall remain open to through traffic at all times  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Pulverize and relay, base aggregate dense, hma pavement type E-0.3, 
pavement marking. 
 
Complexity Level: Medium 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
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Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
 
 Project I.D. # 3 8794-10-71 (Agreed Unit Price Contract) 
 Highway/Street: CTH G 
 Termini/Location: Doughty Road – Flambeau River Bridge 
 County: Rusk 
 Length:  0.815 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: CTH G between CTH P East and Barnett Road will be open to traffic 

during construction. The county will provide flaggers as necessary to 
protect traffic when traffic is confined to a single lane. One-lane traffic 
operation shall be confined to daylight hours. The remainder of the 
project will be closed to through traffic.   

 Letting Date: June 25, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Grading, base aggregate dense, pulverize and relay, hma pavement type 
E-1, culvert replacement, storm sewer, concrete curb and gutter, beam guard, pavement marking 
 
Complexity Level: Low 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  7 
 
 Project I.D.  8842-04-71 
 Highway/Street: CTH U 
 Termini/Location: Fort Folle Avoine – STH 35 
 County: Burnett 
 Length:  2.609 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Majority of the project work will be completed while the road is closed to 

through traffic.  STH 35 and local roads will be used for detour routes.  
Signing of the detour routes will be by county forces.  Within the plans for 
traffic control, there are requirements for traffic control usages.  The Gandy 
Dancer Trail will remain open for use through project duration. 

 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Excavation Common, pulverize and relay, base aggregate dense, HMA 
pavement type E-0.3, culvert pipe, concrete curb and gutter 30-Inch type d, and steel plate beam guard 
class a 
 
Complexity Level: Medium 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDOT will provide the project manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  8 
 
 Project I.D. #1 8453-02-71 
 Highway/Street: Local Road 
 Termini/Location: Kenyon Creek Bridge 
 County: Sawyer 
 Length:  0.057 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Kenyon Creek Road will be closed during construction operations under 

this contract 
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,000 
 
 Project I.D. # 2 8457-02-71 
 Highway/Street: Local Road 
 Termini/Location: West Fork Chippewa River Bridge 
 County: Sawyer 
 Length:  0.001 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: The project will be open to traffic during construction by use of temporary 

bypass 
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work:  Excavation common, base aggregate dense, asphaltic surface, structure 
replacement, temporary bypass structure. 
 
Complexity Level: Low 
 
Associated Contracts: Not Applicable 
 
Restrictions: Project 8457-02-00 there should be no in-water construction between April 15th and 
June 1st.  Project 8453-02-71 swallow nests have been observed under the existing bridge and no in-
water construction from April 15th to June 15th. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
 
 
 Project I.D. # 3 8343-03-71 
 Highway/Street: Local Road 
 Termini/Location: White River Bridge 
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 County: Bayfield 
 Length:  0.012 miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: The construction area will be open to at least one lane of traffic 
  during the performance of the work under this contract. 
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
 
Major Items of Work: Repair spalling on pier walls 
 
Complexity Level: Low 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, measurement of quantities, project record keeping. 
 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  9 
 
 Project I.D.  8329-10-71 
 Highway/Street: Macauley Avenue 
 Termini/Location: Main Street – Bracklin Street 
 County: Barron 
 Length:  0.77 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed to through traffic 
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $1,000,000 – $1,999,999 
 
Major Items of Work: Grading, subbase 12-inch, base aggregate dense, extensions, hma 
pavement type E-1, storm sewer extensions, curb and gutter, and sidewalk. 
 
Complexity Level: Medium 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  10 
 
 Project I.D.  8520-11-71 
 Highway/Street: CTH GG 
 Termini/Location: Mellen – STH 13 
 County: Ashland 
 Length:  0.793 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: CTH GG will be closed to through traffic, open to local traffic only. Access 

will be provided to local residences and emergency vehicles at all times 
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Grading, base aggregate dense, subbase 12-inch, HMA pavement type 
e-1, culvert pipe replacement, curb and gutter, sidewalk, storm sewer, pavement marking 
 
Complexity Level: Medium 
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials testing, surveying, measurement of quantities, 

project record keeping, and plan modification created by changes in field 
conditions. 

 
For more information, contact:  Pete Eakman, Construction Coordinator, at (715) 392-7968. 
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CONSULTANT PACKAGE NO.  11 
 
 Project I.D.  1009-80-07 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County:  Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk, Sawyer,   
   Washburn 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urbanand/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
    
Major Items of Work: Varies by Project 
  
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against the Master Contract based on district 

project needs until March 1, 2006 
 
Restrictions: Not Applicable  
 
Project Manager Required: No, WisDOT will provide the Project Manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people but will vary by work order 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Inspection, Staking, Materials Testing, Construction Finals 
  
 
For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.  
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CONSULTANT PACKAGE NO.  12 
 
 Project I.D.  1009-80-08 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County:  Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk, Sawyer,   
   Washburn 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urbanand/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
    
Major Items of Work: Varies by Project 
  
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against the Master Contract based on district 

project needs until March 1, 2006 
 
Restrictions: Not Applicable  
 
Project Manager Required: No, WisDOT will provide the Project Manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people but will vary by work order 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Inspection, Staking, Materials Testing, Construction Finals 
  
 
For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968 
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